
CLIENT: CLALLAM PUD DATE: 11/2/2021

PROJECT: EMERGENCY RESPONSE PREPARED: JAM

JOB No.: 20-2926 CHECKED:

BID ITEM NUMBER ITEM DESCRIPTION ESTIMATED QUANTITY UNIT UNIT COST TOTAL COST

1 MOBILIZATION 1 L.S.  $            209,310  $              209,310 

2 GATE VALVE 6 IN. 6 EACH  $                1,600  $                  9,600 

3 HYDRANT ASSEMBLY 6 EACH  $                6,500  $                39,000 

4 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. (HDD) 3,600 L.F.  $                   300  $           1,080,000 

5 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 6 IN. DIAM. 3,600 L.F.  $                   150  $              540,000 

6 CONNECTIONS TO EXISTING WATER SYSTEM 2 EACH  $                5,500  $                11,000 

7 EROSION CONTROL AND WATER POLLUTION PREVENTION 1 L.S.  $            100,000  $              100,000 

8 PROJECT TEMPORARY TRAFFIC CONTROL 1 L.S.  $            200,000  $              200,000 

9 CONTROLLED DENSITY FILL 30 C.Y.  $                   450  $                13,500 

10 FORCE ACCOUNT 100,000 EST.  $                        1  $              100,000 

 $             2,303,000 

8.5%  $              196,000 

 $     2,499,000 

100%  $           2,499,000 

4,998,000$      

PROJECT SUB-TOTAL (ROUNDED

CONTINGENCY (ROUNDED)

OPINION OF PROBABLE CONSTRUCTION COST (ROUNDED)

This estimate is in 2021 dollars. This construction cost estimate is an opinion of cost based on information available at the time of the estimate.  Final costs will depend on actual field 

conditions, actual material and labor costs, market conditions for construction, regulatory factors, final project scope, method of implementation, schedule, and other variables. The cost 

estimate herein is based on our perception of current conditions at the project location.  This estimate reflects our professional opinion of accurate costs currently and is subject to change 

as the project design matures. Murraysmith + Quincy /Consor has no control over variances in the cost of labor, materials, equipment; nor services provided by others, contractor's means, 

and methods of executing the work or of determining prices, competitive bidding or market conditions, practices, or bidding strategies. Murraysmith + Quincy /Consor cannot and does 

not warrant or guarantee that proposals, bids, or actual construction costs will not vary from the costs presented as shown.
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