1 MOBILIZATION 1 LS. S 209,310 $ 209,310
2 GATE VALVE 6 IN. 6 EACH S 1,600 S 9,600
3 HYDRANT ASSEMBLY 6 EACH S 6,500 S 39,000
4 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. (HDD) 3,600 L.F. S 300 S 1,080,000
5 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 6 IN. DIAM. 3,600 L.F. S 150 $ 540,000
6 CONNECTIONS TO EXISTING WATER SYSTEM 2 EACH S 5,500 S 11,000
7 EROSION CONTROL AND WATER POLLUTION PREVENTION 1 LS. S 100,000 S 100,000
8 PROJECT TEMPORARY TRAFFIC CONTROL 1 LS. S 200,000 $ 200,000
9 CONTROLLED DENSITY FILL 30 CA S 450 $ 13,500
10 FORCE ACCOUNT 100,000 EST. S 1S 100,000

SALES TAX (ROUNDED) 8.5% S 196,000
| CONTINGENCY (ROUNDED) | 100% S 2,499,000
[OPINION OF PROBABLE CONSTRUCTION COST (ROUNDED) $ 4,998,000

This estimate is in 2021 dollars. This construction cost estimate is an opinion of cost based on information available at the time of the estimate. Final costs will depend on actual field
conditions, actual material and labor costs, market conditions for construction, regulatory factors, final project scope, method of implementation, schedule, and other variables. The cost
estimate herein is based on our perception of current conditions at the project location. This estimate reflects our professional opinion of accurate costs currently and is subject to change
as the project design matures. Murraysmith + Quincy /Consor has no control over variances in the cost of labor, materials, equipment; nor services provided by others, contractor's means,
and methods of executing the work or of determining prices, competitive bidding or market conditions, practices, or bidding strategies. Murraysmith + Quincy /Consor cannot and does
not warrant or guarantee that proposals, bids, or actual construction costs will not vary from the costs presented as shown.

lof1l
Murraysmith, Inc.



