



**REQUEST FOR QUALIFICATION  
NUMBER 240316**

**ADDENDUM NO. 1**

Date: OCTOBER 22, 2024  
Re: SEQUIM SUBSTATION MICROGRID DESIGN  
To: ALL PROSPECTIVE CONSULTANTS

This Addendum No. 1 forms a part of the Request for Qualifications and modifies the original request dated October 15, 2024. This Addendum is issued to clarify, revise, add to, or delete from the original documents. Consultants shall determine the affect by the Addendum item(s).

This Addendum consists of:

**NOTIFICATION, CLARIFICATIONS, AND ANSWERS TO QUESTIONS**

- 1.) This is to notify all interested parties of an extension. The Due Date for Statement of Qualifications is now November 21, 2024, 2 p.m., Pacific Time. Due to concerns from applicants, the following dates have been adjusted to accommodate the holidays:
  - The Estimated Timeline Revised:

10/15/2024 -	Advertise Request for Qualification
10/28/2024 -	Last day for Questions
11/21/2024 -	Statement of Qualifications Due
11/21 to 12/3/2024 -	RFQ Review & Interviews (as needed)
12/4/2024 -	Selection
12/4 to 12/16/2024 -	Proposal and Contract Negotiation
12/31//2024 -	Notice of Award, Contract, and Notice to Proceed
02/27/2025 -	Scope Completion
  
- 2.) For information purposes:
  - In the initial stages, HOMER modeling software was used to get a general idea of asset sizing. The project scope changed and the HOMER data was no longer relevant for this Request for Qualification.
  
- 3.) Would a 50% Design Development set satisfy the timeline for scope completion?
  - No this is not possible.

This addendum consists of two (2) pages. **THIS ADDENDUM SHEET MUST BE ACKNOWLEDGED AND INCLUDED WITH SUBMITTAL.**

Addendum No. 1 acknowledged by:

Firm: \_\_\_\_\_

By: \_\_\_\_\_  
(Signature)

\_\_\_\_\_  
(Typed or Printed)

Title: \_\_\_\_\_

Date: \_\_\_\_\_